



## **Fall 2021 Tender Release**

## Fall 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
001-13-00	Hwy. 1, Repaving, West of Moose Jaw, km 0.00 to 13.10	Resurfacing	Moose Jaw	November to December 2021	December 2021 to January 2022	Yes	Length = 13.10 km Subbase = 6 000 t Base = 3 000 t Asphalt Concrete = 60 000 t	Internal	External
004-14-01 016-26-00	Hwy. 4, Resurfacing North of North Battleford, km 5.79 to 17.50 & km 17.70 to 20.53	Resurfacing	North Battleford	January to February 2022	February to March 2022	Yes	Length = 14.54 km Asphalt Concrete = 35 000 t	SNC	External
005-07-00	Hwy. 5, Resurfacing West of Humboldt, km 0.00 to 16.70	Resurfacing	Humboldt	November to December 2021	December 2021 to January 2022	Yes	Length = 16.70 km Asphalt Concrete = 35 000 t	AECOM	External
006-11-00	Hwy. 6, Resurfacing South of Naicam, km 25.95 to 32.83	Resurfacing	Naicam	October to November 2021	November to December 2021	Yes	Length = 6.88 km Asphalt Concrete = 15 000 t	Wood	External
006-15-00	Hwy. 6, Geohazard Work, Gronlid Bridge Slide Repair, km 13.10 to 14.00	Geohazard	Gronlid	January to February 2022	February to March 2022	N/A	N/A	Thurber	Thurber
011-01-00	Hwy. 11, Bridge Rehabilitation, over Qu' Appelle River, East of Lumsden, km 37.24	Bridge Rehabilitation	Lumsden	November 2021	December 2021	N/A	Length = 0.00 km	WSP	WSP
011-01-70	Hwy. 11, Bridge Rehabilitation over Highway 6, North of Regina, km 0.89	Bridge Replacement	Regina	October to November 2021	December 2021 to January 2022	N/A	Length = 0.00 km	WSP	WSP
011-02-00	Hwy. 11, Bridge Rehabilitation over Hwy 20	Bridge Rehabilitation	Lumsden	November 2021	December 2021	N/A	Length = 0.00 km	WSP	WSP

## Fall 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
011-07-00	Hwy. 11, Resurfacing North of Kenaston, km 0.00 to 8.20	Resurfacing	Kenaston	October to November 2021	November to December 2021	Yes	Length = 8.20 km Asphalt Concrete = 20 000 t	Internal	Internal
016-20-00	Hwy. 16, Resurfacing Saskatoon WB & EB km 56.65 to 62.79 & km 53.95 to 62.77	Resurfacing	Saskatoon	December 2021 to January 2022	January to February 2022	Yes	Length = 14.96 km Asphalt Concrete = 25 000 t	CIMA	Internal
021-09-00	Hwy. 21, Resurfacing South of Kindersley, km 16.11 to 26.18	Resurfacing	Kindersley	October to November 2021	November to December 2021	Yes	Length = 10.07 km Asphalt Concrete = 20 000 t	Internal	External
021-13-00	Hwy. 21, Grade & Pave, Jct of Hwy 14 North to Urban Limits, km 0.00 to 1.93	Grade & Pave	Unity	October to November 2021	November to December 2021	Yes	Length = 1.93 km Excavation = 80 000 m³ Subbase = 15 000 t Base = 10 000 t Asphalt Concrete = 6 000 t	CIMA	External
023-02-00	Hwy. 23, Resurfacing Highway 23 East of Porcupine Plain, km 8.10 to 21.10	Resurfacing	Porcupine Plain	October to November 2021	November to December 2021	Yes	Length = 13.00 km Subbase = 120 000 t Base = 40 000 t Asphalt Concrete = 12 000 t Seal Coat = 77 000 m²	Wood	External
032-02-00	Hwy. 32, Resurfacing West of Success, km 1.40 to 10.10	Resurfacing	Success	November to December 2021	December 2021 to January 2022	Yes	Length = 8.70 km Base = 27 000 t Asphalt Concrete = 25 000 t Haul = 2 340 000 t-km	WSP	External
033-01-00	Hwy. 33, Resurfacing North of Stoughton, km 0.00 to 38.15	Resurfacing	Stoughton	November to December 2021	December 2021 to January 2022	Yes	Length = 38.15 km Base = 170 000 t Asphalt Concrete = 82 000 t	WSP	External
037-03-00	Hwy. 37, Resurfacing North of Shaunavon, km 0.00 to 28.80 & km 51.19 to 52.70	Resurfacing	Shaunavon	November to December 2021	December 2021 to January 2022	Yes	Length = 30.31 km Subbase = 5 000 t Base = 2 500 t Asphalt Concrete = 65 000 t Haul = 3 625 000 t-km	Wood	External
046-01-01	Hwy. 46, Traffic Signals, WB & EB Bypass Lanes at Prince of Wales Drive, km 18.04	Safety Improvement	Regina	October to November 2021	November to December 2021	N/A	N/A	AECOM	AECOM

## Fall 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
349-11-00	Hwy. 349, Paving AC, West of Naicam (Stimulus Project), km 8.00 to 18.00	Resurfacing	Naicam	September to October 2021	October to November 2021	Yes	Length = 10.00 km Subbase = 74 500 t Base = 37 500 t Asphalt Concrete = 12 000 t Subgrade Stabilization = 12 000 m <sup>2</sup>	SNC	External
354-01-00	Hwy. 354, Erosion Control, Jct of Hwy 11 to 16.84 km North, km 0.00 to 16.84	Geohazard	Bethune	January to February 2022	January to February 2022	N/A	Length = 16.84 km Topsoil = 16 000 m <sup>3</sup> Seeding = 200 000 m <sup>2</sup> Culvert Installation = 250 m	CIMA	External
914-01-00	Hwy. 914, Erosion Repair, South of Pinehouse at Massinahigan River, km 17.50	Geohazard	Pinehouse	November to December 2021	December 2021 to January 2022	N/A	N/A	SNC	SNC
Various	Bridge Replacement (3 to 5 Contracts) on Various Highways	Bridge Replacement	Various	September to February 2022	September to February 2022	N/A	Length = 0.00 km	Internal/External	Internal/External
Various	Culvert Replacements at Various Locations	Culvert Replacement	Various	September to February 2022	September to February 2022	N/A	Length = 0.00 km	External	External
<b>Other Contracts</b>									
Various	Aggregate Production and Stockpiling - Southern Region Moose Jaw Area	Stockpiling	Various	October to November 2021	November to December 2021	N/A	Aggregate Stockpiling = 64 000 t	Internal	External
Various	Aggregate Production and Stockpiling - Southern Region Swift Current Area	Stockpiling	Various	October to November 2021	November to December 2021	N/A	Aggregate Stockpiling = 81 700 t	Internal	External
Various	Aggregate Production and Stockpiling - Central and Northern Region (5 contracts)	Stockpiling	Various	October to December 2021	October 2021 to January 2022	N/A	Aggregate Stockpiling = 300 000 t (average 60 000 t per contract)	Internal	Internal/External
Various	Microsurfacing (Rut Fill and/or Top Coat) (3 contracts)	Micro Surfacing	Various	November 2021	December 2021	N/A	Length = 430 lane km	WSP	WSP

## Fall 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
Various	2022 Engineered Seal and Graded Aggregate Seal on Various Locations	Seal	Various	November 2021	December 2021	N/A	Seal Coat = 4 000 000 m <sup>2</sup>	External	External
Various	Bituminous Mix on Various Locations	Bituminous Mix	South	February 2022	February 2022	N/A	Aggregate Stockpiling = 1 200 t	Internal	Internal
Various	Bituminous Mix on Various Locations	Bituminous Mix	Central/North	February 2022	February 2022	N/A	Aggregate Stockpiling = 1 200 t	Internal	Internal

	Excavation (m <sup>3</sup> )	Granular (t)	Asphalt Concrete (t)	Seal Coat (m <sup>2</sup> )
<b>Total</b>	<b>80 000</b>	<b>510 500</b>	<b>412 000</b>	<b>4 077 000</b>

Approximately 38 Projects including 2 Bridge Rehabilitation, 1 Bridge Replacement, 1 Safety Improvement, 2 Grade & Pave, 12 Resurfacing, 3 Geohazard, 7 Stockpiling, and various other Microsurfacing, Seal, Bituminous Mix, Bridge and Culvert Replacements.

Projects Announced on Previous Tender Plans									
003-11-00	Hwy. 3, Twinning with Concrete Barrier West of Prince Albert & Resurfacing (including ramps), km 1.39 to 9.03 & km 0.00 to 1.39	Grade & Pave	Prince Albert	September 2021	October 2021	Yes	Length = 9.03 km Excavation = 150 000 m <sup>3</sup> Subbase = 140 000 t Base = 90 000 t Asphalt Concrete = 58 000 t Clearing = 10 ha	Associated Engineering	External
031-01-00	Hwy. 31, Surfacing, Near Rosetown (Stimulus Project), km 46.84 to 56.20	Granular Strengthening	Rosetown	November to December 2021	November to December 2021	Yes	Length = 9.36 km Base = 37 100 t Seal Coat = 80 500 m <sup>2</sup>	Clifton	External
045-03-00	Hwy 45, Grade and Pave from Jct of Hwy 44 to Jct of Hwy 15 (Stimulus Project), km 0.00- 27.23	Grade & Pave	Macrorie	November to December 2021	December 2021 to January 2022	Yes	Length = 27.23 km Earth = 335,000 m <sup>3</sup> SubBase = 154,000 t Base = 105,000 t AC = 35,000 t	Clunie	External
016-23-00	Borden Bridge Slope Stability Mitigation, km 41.00 to 41.30	Grading	Borden	December 2021 to January 2022	January to February 2022	N/A	N/A	Clifton	External