



## October 2008 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities	Program
001-01-00 001-02-00 001-03-00	Hwy. 1, Resurfacing, Old Highway lanes in Moosomin; plus medium projects near Wapella and Whitewood, km 17.21 to 19.92 & km 34.65 to 44.46 & km 3.90 to 20.35	Resurfacing	Southern	Mar. 2009	Mar. 2009	Length = 28.97 km Asphalt Concrete = 20 000 t	
001-15-00 001-15-00 001-15-00	Hwy. 1, Bridge, 3 Bridges W of Chaplin, km 1.16 to 1.16 & km 1.77 to 1.77 & km 2.27 to 2.27	Bridge	Northern	Mar. 2009	Apr. 2009	Length = 0.00 km	
001-19-00 032-01-00 001-19-00 001-18-00	Hwy. 1, 32 & 1, Resurfacing, W of Swift Current to Webb; Jct Hwy 1 to Success, plus medium projects near Swift Current and Beverley, km 0.00 to 23.55 & km 0.00 to 22.62 & km 11.95 to 18.50	Resurfacing	Southern	Nov. 2008	Dec. 2008	Length = 55.99 km Asphalt Concrete = 106 700 t	
001-21-00	Hwy. 1, Resurfacing, 5 km W of Piapot to Sidewood (east bound) - includes a rubber portion, km 0.00 to 19.90	Resurfacing	Southern	Nov. 2008	Nov. 2008	Length = 19.90 km Asphalt Concrete = 36 000 t	
003-04-00 023-04-00	Hwy. 3 & 23, Resurfacing, E of Peesane to Jct. Hwy. 23; Jct Hwy 3 to 8km N, km 39.30 to 49.98 & km 0.00 to 7.55	Resurfacing	Northern	Dec. 2008	Dec. 2008	Length = 18.23 km Base = 30 000 t Asphalt Concrete = 22 000 t	
004-15-00 004-16-00 040-03-00	Hwy. 4 & 40, Resurfacing, 0.7 km to 13.7 km N of Cochin / West of Hafford, km 14.71 to 17.25 & km 0.00 to 11.20 & km 12.88 to 19.50	Resurfacing	Central	Nov. 2008	Nov. 2008	Length = 20.36 km Subbase = 4 000 t Base = 2 000 t Asphalt Concrete = 40 000 t	
011-05-00	Hwy. 11, Resurfacing, Near Craik, km 21.55 to 33.65 & km 40.50 to 45.35	Resurfacing	Southern	Nov. 2008	Dec. 2008	Length = 16.95 km Asphalt Concrete = 12 600 t	



## October 2008 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities	Program
013-11-00 013-12-00	Hwy. 13, Resurfacing, East of Limerick to East of Melaval, km 11.50 to 25.50 & km 0.90 to 11.50 & km 0.00 to 16.20	Resurfacing	Southern	Nov. 2008	Nov. 2008	Length = 40.80 km Base = 36 800 t Asphalt Concrete = 50 500 t	
032-03-00 032-04-00	Hwy. 32, Grade & Pave, W of Shackleton to W of Lancer, km 19.20 to 38.88 & km 0.00 to 1.06	Grade and Pave	Southern	Jan. 2009	Feb. 2009	Length = 20.74 km Excavation = 252 000 m <sup>3</sup> Subbase = 180 000 t Base = 73 000 t Asphalt Concrete= 20 000t Haul = 850 000 t-km	
032-04-00	Hwy. 32, Grade & Pave, Grid 649 at Lemsford to Prelate, km 17.67 to 36.63	Grade and Pave	Southern	Jan. 2009	Feb. 2009	Length = 18.96 km Excavation = 250 000 m <sup>3</sup> Subbase = 220 000 t Base = 70 000 t Asphalt Concrete= 19 000t Haul = 850 000 t-km	
033-03-00	Hwy. 33, Resurfacing, Francis to NW of Sedley, km 0.00 to 16.70	Resurfacing	Southern	Oct. 2008	Oct. 2008	Length = 16.70 km Asphalt Concrete= 30 000t	
035-09-00	Hwy. 35, Resurfacing, Lerosse to 12.69km S of Lerosse, km 28.80 to 43.19	Resurfacing	Central	Oct. 2008	Nov. 2008	Length = 14.39 km Base = 40 000 t Asphalt Concrete = 23 000 t	
035-14-00	Hwy. 35, Resurfacing, S of McKague Access to S of Sylvania Access, km 15.00 to 25.00	Resurfacing	Northern	Dec. 2008	Dec. 2008	Length = 10.00 km Asphalt Concrete = 22 000 t	
039-06-00	Hwy. 39, Resurfacing, Milestone Southeast, km 19.15 to 32.00	Resurfacing	Southern	Dec. 2008	Dec. 2008	Length = 12.85 km Asphalt Concrete = 25 000 t	



## October 2008 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities	Program
041-02-00	Hwy. 41, Resurfacing, E of Wakaw, km 0.00 to 20.32	Resurfacing	Central	Oct. 2008	Oct. 2008	Length = 20.32 km Subbase = 3 000 t Base = 1 000 t Asphalt Concrete = 45 000 t	
047-02-00 013-03-00	Hwy. 47 & 13, Paving, Stoughton to N of Benson; Stoughton to E of Forget turnout, km 37.95 to 59.19 & km 43.00 to 55.48	Paving	Southern	Nov. 2008	Dec. 2008	Length = 33.72 km Asphalt Concrete = 42 400 t	
106-01-00	Hwy. 106, Resurfacing, 19.75 km N of Jct. Hwy. 55 to N of Choiceland Grid, km 19.75 to 28.90	Resurfacing	Northern	Nov. 2008	Dec. 2008	Length = 9.15 km Subbase = 6 000 t Base = 6 000 t Asphalt Concrete = 11 000 t	
219-03-00 219-04-00	Hwy. 219, Grade & Pave, Whitecap Indian Reservation south, km 26.31 to 38.03 & km 0.00 to 3.27	Grade and Pave	Central	Feb. 2009	Feb. 2009	Length = 14.99 km Excavation = 225 000 m <sup>3</sup> Subbase = 45 000 t Base = 85 000 t Asphalt Concrete = 30 000 t	
303-02-00 017-06-00	Hwy. 303 & 17, Grade & Pave, Jct. Hwy. 21 to Lloydminster (Hwy 303 - Grade & Pave) & N of Lloydminster (Hwy 17 - Resurfacing), km 0.00 to 44.52 & km 3.22 to 26.30	Grade and Pave	Central	Nov. 2008	Nov. 2008	Length = 67.60 km Asphalt Concrete = 150 000 t	
310-04-00	Hwy. 310, Grade & Pave, Foam Lake to Jct. Hwy. 5, km 1.00 to 17.00	Grade and Pave	Central	Jan. 2009	Jan. 2009	Length = 16.00 km Excavation = 450 000 m <sup>3</sup> Subbase = 136 000 t Base = 63 000 t Asphalt Concrete = 27 000 t	
368-01-00	Hwy. 368, Grade & Pave, S of Lake Lenore to S of St. Brieux, km 24.54 to 51.99	Grade and Pave	Central	Nov. 2008	Dec. 2008	Length = 27.45 km Excavation = 600 000 m <sup>3</sup> Subbase = 110 000 t Base = 80 000 t Asphalt Concrete = 40 000 t	



## October 2008 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities	Program
<b>Other Contracts</b>							
Various	Southern Region, Aggregate Stockpiling #1	Aggregate Stockpiling	Southern	Oct. 2008	Oct. 2008	Aggregate Stockpiling = 57 000 t	
Various	Southern Region, Aggregate Stockpiling #2	Aggregate Stockpiling	Southern	Sep. 2008	Oct. 2008	Aggregate Stockpiling = 103 000 t	
Various	Southern Region, Aggregate Stockpiling #3	Aggregate Stockpiling	Southern	Sep. 2008	Sep. 2008	Aggregate Stockpiling = 47 000 t	
Various	Southern Region, Aggregate Stockpiling #4	Aggregate Stockpiling	Southern	Oct. 2008	Oct. 2008	Aggregate Stockpiling = 17 000 t	
Various	Northern Region, Aggregate Stockpiling #1	Aggregate Stockpiling	Northern	Nov. 2008	Nov. 2008	Aggregate Stockpiling = 45 500 t	
Various	Northern Region, Aggregate Stockpiling #2	Aggregate Stockpiling	Northern	Nov. 2008	Dec. 2008	Aggregate Stockpiling = 52 000 t	



## October 2008 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities	Program
Various	Northern Region, Aggregate Stockpiling #3	Aggregate Stockpiling	Northern	Dec. 2008	Dec. 2008	Aggregate Stockpiling = 52 500 t	
Various	Central Region, Aggregate Stockpiling #1	Aggregate Stockpiling	Central	Nov. 2008	Nov. 2008	Aggregate Stockpiling = 50 000 t	
Various	Central Region, Aggregate Stockpiling #2	Aggregate Stockpiling	Central	Nov. 2008	Nov. 2008	Aggregate Stockpiling = 50 000 t	

October 2008 Tender Release:	Excavation (m <sup>3</sup> )	Granular (t)	Asphalt Concrete (t)	Seal Coat (m <sup>2</sup> )	Value	
<a href="http://www.highways.gov.sk.ca/TenderPost/">http://www.highways.gov.sk.ca/TenderPost/</a>	<b>Total</b>	<b>1 777 000</b>	<b>1 190 800</b>	<b>772 210</b>	<b>0</b>	<b>\$168,623,263</b>