



Spring 2021 Tender Release

Recommended By:

Debrah Antunes

Deputy Minister
Ministry of Highways

April 12, 2021

Date

Approved By:

[Signature]

Minister
Ministry of Highways

April 13, 2021

Date

Spring 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
003-11-00	Hwy. 3, Twinning, West of Prince Albert, km 1.50 to 8.00	Grade & Pave	Prince Albert	August 2021	September 2021	EPS	Length = 6.50 km Excavation = 47 400 m ³ Subbase = 46 500 t Base = 38 900 t Asphalt Concrete = 22 400 t	AE	External
011-08-00	Hwy. 11, Construction of Intersection Improvements at Highway 11 and North Grid Road Intersection, South of Saskatoon, km 0.00	Safety Improvement	Saskatoon	June 2021	June 2021	EPS	Length = 0.00 km Subbase = 3 500 t Base = 2 700 t Asphalt Concrete = 1 700 t	WSP	WSP
020-04-00	Hwy. 20, Construction of Southbound Bypass Lane at Highway 20 and Manor Park Road, near Humboldt, km 30.91	Safety Improvement	Humboldt	June 2021	June 2021	EPS	Length = 0.00 km Subbase = 2 500 t Base = 1 300 t Asphalt Concrete = 0 500 t	WSP	WSP
024-02-00	Hwy. 24, Grade and Pave Leoville to West of Chitek Lake (Stimulus Project), km 0.00 to 25.30	Grade & Pave	Leoville	May 2021	June 2021	EPS	Length = 25.30 km Excavation = 420 000 m ³ Subbase = 190 000 t Base = 90 000 t Asphalt Concrete = 29 000 t	WSP	External
028-01-00	Hwy. 28, Surfacing, Lake Alma to Radville (Stimulus Project), km 0.00 to 39.70	Surfacing	Radville	May 2021	June 2021	EPS	Length = 39.70 km Subbase = 200 000 t Base = 170 000 t Asphalt Concrete = 35 000 t	WSP	External
035-15-00	Hwy. 35, Geohazard Work, Presbyterian Slide Repair, km 16.30 to 16.50	Geohazard	Tisdale	August 2021	August 2021		Length = 0.20 km	Thurber	Thurber
038-02-00	Hwy. 38, Embankment Flattening, South of Greenwater Provincial Park, km 13.00 to 14.00	Safety Improvement	Greenwater Provincial Park	June 2021	July 2021		Length = 1.00 km Excavation = 16 000 m ³ Subbase = 2 500 t Base = 1 600 t Seal Coat = 19 000 m ²	CIMA	External
135-02-41	Hwy. 135, Pelican Narrows Airport Lighting, km 0.00	Lighting	Pelican Narrows	May 2021	May 2021		Length = 0.00 km	MoH	External
155-03-00 908-01-00	Hwy. 155, Base Overlay, North of Buffalo Narrows and Hwy. 908, Base Overlay, North of Ile-a-la-Crosse, Various kms	Spot Improvements	Various	April 2021	April 2021		Length = 11.10 km Subbase = 1 600 t Base = 42 500 t Seal Coat = 217 000 m ²	Clunie	External
Various	Hwy. Various, Culvert Replacement, (30) Locations	Culvert Replacement	Various	August 2021	August 2021	TBD	Length = 0.00 km	External/MoH	External

Spring 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
Other Contracts									
Various	Southern Operations RACS	RACS	Various	March 2021	March 2021		Approx. length 111,874 m	MoH	External
Various	Southern/Northern Operations RACS	RACS	Various	March 2021	April 2021		Approx. length 111,817 m	MoH	External
Various	Northern Operations RACS	RACS	Various	March 2021	March 2021		Approx. length 112,574 m	MoH	MoH
Various	Northern Operations RACS	RACS	Various	March 2021	April 2021		Approx. length 83,511 m	MoH	MoH
Various	Southern Operations RACS	RACS	Various	March 2021	April 2021		Approx. length 119,134 m	MoH	MoH
Various	Central/Northern Operations RACS	RACS	Various	March 2021	April 2021		Approx. length 90,090 m	MoH	External
Various	Central/Northern Operations RACS	RACS	Various	March 2021	April 2021		Approx. length 69,481 m	MoH	External
		Total	483 400	793 560	88 600	236 000			

Total 483 400 793 560 88 600 236 000

Total of 17 Projects including 3 Safety Improvements, 2 Grade & Pave, 1 Surfacing, 1 Geohazard, 1 Lighting, 1 Spot Improvements, 7 RACS and various Culvert Replacements.

Spring 2021 Tender Release

Control Section	Description	Type of Work	Location	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities	Design	Construction Administration
Projects Announced on Previous Tender Plans									
007-06-00	Hwy 7-06, Intersection Improvements and Install Traffic Signal System, Junctions of Highway 7 with Main Street and 2nd Street in Kindersley	Safety Improvement	Kindersley	April 2021	May 2021	Conventional	Subbase = 3000 t Base = 2500 t Asphalt Concrete = 3600 t	AE	External
016-11-00 016-12-00	Hwy. 16, Passing Lanes, East of Springside to West of Saltcoats (Stimulus Project), km 0.00 to 54.43	Grade & Pav	Springside	TBD	TBD	EPS	Length = 44.82 km Excavation = 112 000 m ³ Subbase = 55 600 t Base = 54 200 t Asphalt Concrete = 23 400 t	CIMA	External
016-19-00 016-20-00	Hwy. 16, Passing Lanes, Plunkett to Hwy 6 (Stimulus Project) & Resurfacing, East of Saskatoon, km 0.00 to 30.00 & km 0.00 to 53.95	Grade & Pav	Plunkett	TBD	TBD	EPS	Length = 83.95 km Excavation = 210 000 m ³ Subbase = 103 000 t Base = 62 000 t Asphalt Concrete = 104 000 t	Tetra Tech Wood	External
016-23-00	Hwy 16-23, Borden Bridge Landslide Mitigation, km 41.0 to 41.3	Grading	Borden	August 2021	August 2021	No	Length = 0.30 km	Clifton	External
026-05-00	Hwy. 26, Paving Granular, Hwy 55 through Goodsoil, Paving Granular, N and S of Loon Lake (Stimulus Projects), & Meadow Lake Provincial Park Surfacing, km 44.72 to 52.03 & km 0.00 to 12.90	Paving	Goodsoil Loon Lake	May 2021	June 2021	EPS	Length = 20.42 km Earth Excavation = 280 000 m ³ Subbase = 70 000 t Base = 88 000 t Asphalt Concrete = 40 000 t	Tetra Tech	External
031-01-00	Hwy. 31, Surfacing, Near Rosetown (Stimulus Project), km 46.84 to 56.20	Granular Strengthening	Rosetown	Fall 2021	Fall 2021	No	Length = 9.36 km Base = 37 100 t Seal Coat = 80 500 m ²	Clifton	External
045-03-00	Hwy. 45, Surfacing, Highway 44 to Highway 15 (Stimulus Project), km 0.00 to 27.23	Grade & Surface	Outlook	May 2021	June 2021	No	Length = 27.23 km Excavation = 50 000 m ³ Subbase = 100 000 t Base = 72 000 t Seal Coat = 459 000 m ²	Clunie	External